
 

 

DESIGN-BUILD CONTRACT       Contract Form  

I-5/Yesler Way to NE 117th St.-Pavement, Deck, and Expansion Joints Project 

Contract 009793 

 

THIS DESIGN-BUILD CONTRACT, is entered into this day of 

 , , 
between the STATE OF WASHINGTON, acting through the Washington State Department of 
Transportation (“WSDOT”), and the Secretary of Transportation under Title 47 RCW, as 
amended (“WSDOT”), and  
(the “Design-Builder”) collectively (the “Parties”), 

□ a corporation organized and existing under the laws of the state of , or 

□ a partnership, consisting of , or 

□ a limited liability company (LLC), consisting of , or 

□ a joint venture, consisting of , or 

□ an individual conducting business as ,  

the location of whose principal office is , 

WITNESSETH: That WSDOT and the Design-Builder, for the consideration hereinafter 
named, agree as follows:  

1 Defined Terms 

Terms used in this Contract and not otherwise defined herein shall have the meanings set forth 
in General Provisions Section 1-01. 

2 Scope of Work 

The Design-Builder shall furnish the design of and construct the Project in accordance with the 
Contract Documents. Refer to Exhibit A for a general description of the Project and to General 
Provisions Section 1-04 for information regarding the scope of the Work. The Design-Builder 
acknowledges that the scope of the Work includes: 

A. Responsibility for and control of the Work, subject to review of the Design-
Builder’s design by WSDOT as described in the Contract Documents 

B. Responsibility for construction quality control and quality assurance of both the 
design and construction 

C. Obtaining Governmental Approvals as specified in the Contract Documents, and 
compliance with all requirements of applicable Governmental Approvals, including 
those obtained by WSDOT 

The Design-Builder covenants and agrees that all of the Work shall be performed in a proficient 
and skillful manner and in accordance with the standard of care applicable to contractors and 
designers performing similar work in the State. 

3 Compensation 
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WSDOT shall pay the Design-Builder the lump sum Contract Price in the manner provided for in 
the Contract Documents, as full compensation for performance of the Work. A breakdown of the 
Contract Price is listed in Exhibit C. 

 

4 Contract Time 

4.1 Notice to Proceed 

The Design-Builder shall begin the Work within 14 Calendar Days from the date of Notice to 
Proceed (NTP), unless otherwise approved in writing. The Design-Builder shall thereafter 
diligently prosecute the Work so as to achieve Substantial Completion, Physical Completion, 
and Completion within the specified times in Section 4.2, Time for Project Completion. 

4.2 Time for Project Completion 
4.2.1 Substantial Completion 

The deadline for Substantial Completion of the Project is                Calendar Days starting 
on the first Calendar Day after the effective date of the NTP. No extension of said 
deadline shall be effective unless in writing signed by WSDOT. Refer to General 
Provisions Section 1-08.5(1) for requirements to be met in order to achieve Substantial 
Completion.  

4.2.2 Physical Completion 

The deadline for Physical Completion is 90 Calendar Days from the date Substantial 
Completion is achieved. Refer to General Provisions Section 1-08.5(2) for the 
requirements to be met in order to achieve Physical Completion.  

4.2.3 Completion 

The deadline for Completion is 90 Calendar Days from the date Physical Completion is 
achieved. Refer to General Provisions Section 1-08.5(3) for the requirements to be met in 
order to achieve Completion. 

4.2.4 Extensions of Time 

Refer to General Provisions Section 1-08.8 for information regarding time extensions. 
Any extension shall be for such time and upon terms and conditions as shall be fixed by 
WSDOT in accordance with the terms of the Contract, which may include the assessment 
of liquidated damages. 

4.2.5 Liquidated Damages 

Refer to General Provisions Section 1-08.9 for information regarding liquidated damages. 

5 Contract Documents 

The term "Contract Documents" shall mean the documents listed below, including all addenda: 

1. Change Orders 
2. Design-Build Contract (Contract Form), excluding WSDOT Identified Betterments 

(Exhibit B) 
3. WSDOT Identified Betterments (Exhibit B), from the Design-Builder’s Proposal 
4. General Provisions – Request for Proposal (RFP) Chapter 1 
5. Technical Requirements – RFP Chapter 2 
6. All other RFP documents listed as Contract Documents in RFP Appendix A1 
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7. Design-Builder’s Proposal 

Said Contract Documents are hereby incorporated by reference herein as if fully set forth. 

5.1 Order of Precedence 

In the event of any conflict among the Contract Documents, the order of precedence shall be as 
set forth in General Provisions Section 1-03.2. 

5.2 Interpretation of Contract 

Refer to General Provisions Section 1-03 for provisions regarding interpretation of the Contract. 
In case of any ambiguity or dispute over interpreting the Contract, WSDOT’s decision will be 
final as provided in General Provisions Section 1-05.1. 

6 Project Organization 

Refer to Exhibit D for a list of the authorized representatives of WSDOT and the Design-Builder 
and their contact information. 

IN WITNESS WHEREOF, the Design-Builder and WSDOT have caused this instrument to 
be executed on the day and year first above written.
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Design-Builder 

 

  

Date 

  

Contractor Authorized Signers Signature 

  

Contractor Authorized Signers Name and Position 

Washington Contractor License Number 

 

 

 

Washington State Department of 
Transportation 

 

   

Date 

   

Director of Construction Division, 

State Construction Engineer 
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EXHIBIT A 

Project Description 

***The Project replaces the existing Cement Concrete Pavement (CCP), Hot Mix Asphalt 
(HMA) pavement, bridge deck overlay pavements, and bridge expansion joints on Interstate 
5 (I-5), in the northbound direction from Bridge No. 5/570 (Ship Canal Bridge) to NE 117th 
Street, and in the southbound direction from Yesler Way to NE 117th Street. In addition, the 
Project rehabilitates the existing pavements of select I-5 on- and off-ramps by planing and 
paving with HMA pavement. The Work at the following locations shall include, but is not 
limited to: 

Location A: Southbound I-5 Milepost (MP) 165.28 to MP 168.34, Yesler Way to Bridge 
No. 5/570 (Ship Canal Bridge) 

 Replace CCP panels identified in accordance with Section 2.7, Pavement. 

 Repair CCP panels identified in accordance with Section 2.7, Pavement. 

 Diamond-grind the transitions between the surface of the existing panels and new 
panels in accordance with Section 2.7, Pavement. 

 Rehabilitate Bridge No. 5/553 (Denny Way overpass) in accordance with details 
shown on Conceptual Paving Plan, as follows: 

o East end of bridge: 

 Replace bridge sidewalk on both north and south sides of the bridge 
impacted by the expansion joint work.  

 Remove asphalt overlay on bridge deck and replace with polyester 
concrete overlay as shown on Conceptual Paving Plan.  

 Install a 1-inch concrete asphalt butt joint between bridge sidewalk 
and roadway sidewalk in accordance with Standard Plan A-40.20-04. 

 Remove existing roadway asphalt overlay and replace it with HMA 
CL ½-inch PG 58-22. 

 Remove existing plate expansion joint in roadway and replace it with 
a 1-inch concrete asphalt butt joint in accordance with Standard Plan 
A-40.20-04. 

 Repaint existing thermoplastic stopline and crosswalk. 

o West end of bridge: 

 Replace existing bridge approach slab sidewalk on both north and 
south sides of the bridge.  

 Replace 5 feet of existing roadway sidewalk on both north and south 
sides of the bridge. 

 Remove asphalt overlay on approach slab and replace with polyester 
concrete overlay.  

 Remove existing expansion joint and replace with a 1-inch concrete 
open joint in accordance with Standard Plan A-40.20-04. 
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 Install a ½-inch concrete open joint between approach slab and 
roadway as shown in Standard Plan A-40.20-04. 

 Bridge No. 5/566W (Lakeview Viaduct Bridge), replace the existing bridge deck 
overlay and replace the expansion joints. 

 Replace existing pavement markings impacted by construction activities. 

 Rehabilitate the existing asphalt pavements of the following I-5 on- and off-ramps by 
planing and paving with HMA pavement in accordance with Section 2.7, Pavement: 

o Ramp R1 16586, southbound I-5 off-ramp to James Street 

o Ramp S1 16615, Howell Street to southbound I-5 

o Ramp R1 16666, southbound I-5 off-ramp to Eastlake Avenue 

o Ramp R1 16834, southbound I-5 off-ramp to Boylston Avenue 

Location B: I-5 MP 168.34 to MP 169.18, Bridge No. 5/570 (Ship Canal Bridge) 

 Northbound and southbound I-5 mainline (upper deck): 

o The Project shall rehabilitate the existing mainline deck. Work shall include: 

 Replace the existing modified concrete overlay with modified 
concrete overlay. 

 Perform bridge deck repair in accordance with the Standard 
Specifications for placement of modified concrete overlay. 

 Replace transverse and longitudinal joint seals. 

 Replace expansion joints, except finger joints. 

 Replace the existing stormwater drainage system per Section 2.13, 
Bridges and Structures, and Section 2.14, Stormwater. 

 Install pavement markings. 

o The Project shall repair underneath the bridge deck as follows: 

 Perform epoxy injection to fill cracks and voids in the concrete fillets 
at each floor beam.  

 Strengthen concrete fillets at each floor beam with fiber reinforced 
polymer. 

o Seal existing longitudinal and transverse joints. 

o Install pavement markings impacted by construction activities. 

 I-5 reversible lanes MP 168.34 to MP 169.18 (lower deck) 

o Repair expansion joints and adjacent spalling concrete. 

o The Project shall repair underneath the bridge deck as follows: 

 Perform epoxy injection to fill cracks and voids in the concrete fillets 
at each floor beam. 



DESIGN-BUILD CONTRACT 009793 
March 6, 2023 

Contract Form 
Page 7 of 8 

Washington State Department of Transportation  
 I-5/Yesler Way to NE 117th St. – Pavement, Deck, and Expansion Joints Project 

 

 Strengthen concrete fillets at each floor beam with fiber-reinforced 
polymer as shown on Bridge Concept Plans (Appendix M). 

o Seal existing longitudinal and transverse joints. 

o Install pavement markings impacted by construction activities. 

Location C: Northbound and Southbound I-5 MP 169.18 to MP 173.23, Bridge No. 
5/570, (Ship Canal Bridge) to NE 117th Street 

 Remove the existing CCP and replace it with new CCP. 

 Apply deck seal to Bridge Nos. 5/578E and 5/578W (I-5 bridge over Ravenna 
Boulevard). 

 Remove the existing expansion joints of Bridge Nos. 5/578E and 5/578W (I-5 bridge 
over Ravenna Boulevard) and Bridge Nos. 5/588E and 5/588W (I-5 bridge over 
Northgate Way) and replace them per Section 2.13, Bridges and Structures.  

 Remove and replace the existing ¾-inch polyester bridge deck overlay on Bridges 
5/588E (I-5 bridge over Northgate Way) and 5/588W (I-5 bridge over Northgate 
Way) 

 Replace the silicone joint on Bridge Nos. 5/578E and 5/578W (I-5 bridge over 
Ravenna Boulevard), Bridge No. 5/587E (I-5 bridge over reversible lanes ramp), and 
Bridge Nos. 5/588E and 5/588W (I-5 bridge over Northgate Way). 

 Saw and seal asphaltic butt joints at the ends of ramp bridges 5/573N-N (NE 45th 
Street to northbound I-5), 5/580N-N (NE 70th Street to northbound I-5), 5/584E-S 
(85th Street ramp), 5/584N-W (NE 85th Street over I-5), 5/588N-N (1st Avenue NE 
to northbound I-5), and 5/588SCD (southbound collector-distributor [SBCD] over 
Northgate Way) 

 Replace the existing pavement of the auxiliary lanes with CCP. 

 Replace the existing inside/outside HMA shoulders with new HMA. 

 Replace the existing Intelligent Transportation System (ITS), Illumination System 
and Signal System components affected by the Project and adjust all junction boxes 
affected by pavement replacement Work. 

 Remove existing rolled gutter from southbound and northbound I-5 MP 170.86 to 
MP 171.20 and regrade the shoulder. 

 Adjust drainage structure grates affected by pavement replacement operations to 
maintain roadway drainage. 

 Install catch basins and pipes to address stormwater runoff. 

 Provide longitudinal joint seals between the mainline concrete pavement and the 
inside and outside asphalt shoulders. 

 Install pavement markings. 

 Replace guardrail at southbound I-5 MP 170.97 to MP 171.03. 
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 Remove and replace per Section 2.16, Illumination, luminaires in conflict with any 
temporary crossovers that the Design-Builder implements between the I-5 mainline 
and reversible (express) lanes. 

 Install a new Variable Message Sign (VMS) system per Section 2.18, Intelligent 
Transportation Systems 

 Remove the existing stormwater drainage systems and replace with new stormwater 
drainage systems in accordance with Section 2.14, Stormwater. 

 Design and construct ramp terminus impacted by the Project in compliance with 
ADA requirements. 

 Rehabilitate the existing asphalt pavements of the following I-5 on- and off-ramps by 
planing and paving with HMA pavement in accordance with Section 2.7, Pavement: 

o Ramp P1 16901, northbound I-5 to NE 45th Street  

o Ramp Q1 17083, NE 70th Street to northbound I-5 

o Ramp R1 17091, southbound I-5 to 71st Street 

o Ramp P1 17111, northbound I-5 to Banner Way NE 

o Ramp S1 17122, N 85th Street to southbound I-5 

o Ramp LX 17150, Banner Way NE to NE 85th Street 

o Ramp Q1 17168, Banner Way NE to northbound I-5 

o Ramp R3 17176, N 85th Street to R1 17176 

o Ramp R2 17176, R1 17176 to N 85th Street 

o Ramp R1 17176, southbound I-5 to N 80th Street 

o Ramp R5 17276, southbound I-5 to Corliss Ave N 

o Ramp S1 17257, Corliss Avenue N to southbound I-5 

o Ramp P1 17235, northbound I-5 off-ramp to 1st Avenue NE 

o Ramp S5 17279, NE Northgate Way to CD 17308 

o Ramp R1 17294, CD 17308 to NE Northgate Way 

o Collector-distributor (CD) 17308, southbound I-5 off-ramp to southbound I-5 

o Ramp Q1 17315, NE Northgate Way to northbound I-5 

o Ramp Q5 17315, 1st Avenue NE and NE 107th Street to northbound I-5 

 Design and construct the N Northgate Way and Corliss Avenue N intersection as 
shown in the Conceptual Channelization Plan (Appendix M).*** 

The lateral limits of the Project are the Right of Way limits or cross street and interchange ramp 
connections, whichever is more extensive, as shown on the Conceptual Plans. 
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EXHIBIT B 

WSDOT Identified Betterments 

The following elements of the Proposal are identified as Betterments in accordance with the 
General Provisions: 
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EXHIBIT C 

Contract Price 

 

LINE NO. ITEM DESCRIPTION UNIT ITEM TOTAL 

 Deficient Strength Conc. Price Adjustment  Calculated $1.00 

 Ride Smoothness Compliance Adjustment Calculated  $1.00 

 Compaction Price Adjustment  Calculated -$1.00 

 Asphalt Cost Price Adjustment Calculated -$1.00 

 Cyclic Density Price Adjustment Calculated -$1.00 

 Smoothness Compliance Adjustment Calculated -$1.00 

 Total for Design-Build Work Lump Sum __________ 

 (Under Revenue Rule 170)  

 Total for Design-Build Work Lump Sum __________ 

 (Under Revenue Rule 171)  

   Project Partnering   Calculated $1.00 

 Reimbursement for Third-Party Damage Estimated -$1.00 

 Disputes Review Board Calculated $1.00 

 Minor Change Calculated $1.00 

 Material Compliance Price Adjustment Calculated -$1.00 

 Non-Specification Material Price Adjustment Calculated  $1.00 
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EXHIBIT D 

Project Organization 

WSDOT Contact: Design-Builder Contact: 

 

 

 

 

Email:  Email:  


